
Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

1550 Franklin Avenue-Old Court House QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 135,000 SF 20.00$                          2,700,000.00$               

HVAC 135,000 SF 15.00$                          2,025,000.00$               

Sprinkler 135,000 SF 2.50$                            337,500.00$                  

Electric 135,000 SF 15.00$                          2,025,000.00$               

Plumbing 135,000 SF 3.00$                            405,000.00$                  

Abatement 135,000 SF 2.00$                            270,000.00$                  

Elevator Upgrade 135,000 SF 1.00$                            135,000.00$                  

Security 135,000 SF 1.00$                            135,000.00$                  

SUBTOTAL 59.50$                          8,032,500.00$               

Utility upgrade 135,000 SF -$                              -$                               

Parking 135,000 SF -$                              -$                               

Consulting (10% of hard costs) 135,000 SF 5.95$                            803,250.00$                  

Furnishing & Equipment 135,000 SF -$                              -$                               

Technology cabling / backbone 135,000 SF 9.50$                            1,282,500.00$               

Technology Electronics & Equipment 135,000 SF 10.00$                          1,350,000.00$               

Moving & Storage 135,000 SF 2.00$                            270,000.00$                  

Transition Costs 135,000 SF 4.00$                            540,000.00$                  

Contingency (5% of costs) 135,000 SF 4.55$                            613,913$                       

TOTAL 95.50$                          12,892,162.50$             

Based on existing courthouse conditions leavings wings in.
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

1 WEST  - OPERATIONS QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 148,000 SF 20.00$                          2,960,000.00$               

HVAC 148,000 SF 15.00$                          2,220,000.00$               

Sprinkler 148,000 SF 2.50$                            370,000.00$                  

Electric 148,000 SF 15.00$                          2,220,000.00$               

Plumbing 148,000 SF 3.00$                            444,000.00$                  

Abatement 148,000 SF 2.00$                            296,000.00$                  

Elevator Upgrade 148,000 SF 1.00$                            148,000.00$                  

Security 148,000 SF 1.00$                            148,000.00$                  

SUBTOTAL 59.50$                          8,806,000.00$               

Utility Upgrade 148,000 SF -$                              -$                               

Parking 148,000 SF -$                              -$                               

Consulting (10% of hard cost) 148,000 SF 5.95$                            880,600.00$                  

Furnishing & Equipment 148,000 SF -$                              -$                               

Technology cabling / backbone 148,000 SF 9.50$                            1,406,000.00$               

Technology Electronics & Equipment 148,000 SF 10.00$                          1,480,000.00$               

Moving & Storage 148,000 SF 2.00$                            296,000.00$                  

Transition Costs 148,000 SF 4.00$                            592,000.00$                  

Contingency (5% of cost) 148,000 SF 4.55$                            673,030$                       

TOTAL 95.50$                          14,133,630.00$             
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

240 OLD COUNTRY ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 217,000 SF 20.00$                          4,340,000.00$               

HVAC 217,000 SF 15.00$                          3,255,000.00$               

Sprinkler 217,000 SF 2.50$                            542,500.00$                  

Electric 217,000 SF 15.00$                          3,255,000.00$               

Plumbing 217,000 SF 3.00$                            651,000.00$                  

Abatement 217,000 SF 2.00$                            434,000.00$                  

Elevator Upgrade 217,000 SF 1.00$                            217,000.00$                  

Security 217,000 SF 1.00$                            217,000.00$                  

SUBTOTAL 59.50$                          12,911,500.00$             

Utility upgrade 217,000 SF -$                              -$                               

Parking 217,000 SF -$                              -$                               

Consulting (10% of hard costs) 217,000 SF 5.95$                            1,291,150.00$               

Furnishing & Equipment 217,000 SF -$                              -$                               

Technology cabling / backbone 217,000 SF 9.50$                            2,061,500.00$               

Technology Electronics & Equipment 217,000 SF 10.00$                          2,170,000.00$               

Moving & Storage 217,000 SF 2.00$                            434,000.00$                  

Transition Costs 217,000 SF 4.00$                            868,000.00$                  

Contingency (5% of costs) 217,000 SF 4.55$                            986,807.50$                  

TOTAL 95.50$                          20,722,957.50$             
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

400 COUNTY SEAT DRIVE- MATRIMONIAL COURT QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 96,500 SF 20.00$                          1,930,000.00$               

Construction Fit Out (Storage) 47,500 SF -$                              -$                               

HVAC 96,500 SF 15.00$                          1,447,500.00$               

Sprinkler 96,500 SF 2.50$                            241,250.00$                  

Electric 96,500 SF 15.00$                          1,447,500.00$               

Plumbing 96,500 SF 3.00$                            289,500.00$                  

Abatement 96,500 SF 2.00$                            193,000.00$                  

Elevator Upgrade 96,500 SF 1.00$                            96,500.00$                    

Security 96,500 SF 1.00$                            96,500.00$                    

SUBTOTAL 59.50$                          5,741,750.00$               

Utility upgrade 96,500 SF -$                              -$                               

Parking 96,500 SF -$                              -$                               

Consulting (10% of hard cost) 96,500 SF 5.95$                            574,175.00$                  

Furnishing & Equipment 96,500 SF -$                              -$                               

Technology cabling / backbone 96,500 SF 9.50$                            916,750.00$                  

Technology Electronics & Equipment 96,500 SF 10.00$                          965,000.00$                  

Moving & Storage 96,500 SF 2.00$                            193,000.00$                  

Transition Costs 96,500 SF 4.00$                            386,000.00$                  

Contingency (5% of costs) 96,500 SF 4.55$                            438,834$                       

TOTAL 95.50$                          9,215,508.75$               
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

100-200 COUNTY SEAT DRIVE QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 48,560 SF 10.00$                          485,600.00$                  

HVAC 48,560 SF -$                              -$                               

Sprinkler 48,560 SF -$                              -$                               

Electric 48,560 SF -$                              -$                               

Plumbing 48,560 SF -$                              -$                               

Abatement 48,560 SF 4.00$                            194,240.00$                  

Elevator Upgrade 48,560 SF -$                              -$                               

Security 48,560 SF -$                              -$                               

SUBTOTAL 14.00$                          679,840.00$                  

Utility upgrade 48,560 SF -$                              -$                               

Parking 48,560 SF -$                              -$                               

Consulting (10% of hard costs) 48,560 SF 1.40$                            67,984.00$                    

Furnishing & Equipment 48,560 SF -$                              -$                               

Technology cabling / backbone 48,560 SF -$                              -$                               

Technology Electronics & Equipment 48,560 SF -$                              -$                               

Moving & Storage 48,560 SF 1.00$                            48,560.00$                    

Transition Costs 48,560 SF -$                              -$                               

Contingency (5% of costs) 48,560 SF 0.82$                            39,819.20$                    

TOTAL 17.22$                          836,203.20$                  
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Base Case Scenario

3/24/03

40 MAIN STREET QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 67,000 SF 5.00$                            335,000.00$                  

HVAC 67,000 SF -$                              -$                               

Sprinkler 67,000 SF -$                              -$                               

Electric 67,000 SF -$                              -$                               

Plumbing 67,000 SF -$                              -$                               

Abatement 67,000 SF -$                              -$                               

Elevator Upgrade 67,000 SF -$                              -$                               

Security 67,000 SF -$                              -$                               

SUBTOTAL 5.00$                            335,000.00$                  

Utility upgrade 67,000 SF -$                              -$                               

Parking 67,000 SF -$                              -$                               

Consulting (10% of hard costs) 67,000 SF 0.50$                            33,500.00$                    

Furnishing & Equipment 67,000 SF -$                              -$                               

Technology cabling / backbone 67,000 SF -$                              -$                               

Technology Electronics & Equipment 67,000 SF -$                              -$                               

Moving & Storage 67,000 SF 1.00$                            67,000.00$                    

Transition Costs 67,000 SF -$                              -$                               

Contingency (5% of costs) 67,000 SF 0.33$                            21,775.00$                    

TOTAL 6.83$                            457,275.00$                  

Does not include 42 Main Street
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Consolidation Scenarios

3/24/03

PROPERTY BUDGET

Campus #1A - UPGRADE / RENOVATE GOC 73,035,900.00$          

Campus #1B - EXPAND ONE WEST 86,073,750.00$          

Campus #1C - NEW ONE WEST BUILDING 102,340,350.00$        
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Consolidation Scenarios

3/24/03

Campus # 1A - UPGRADE/RENOVATE GOC QNTY UM TOTAL

1 West St / 1490 Franklin 235,000 SF $100 23,500,000$                 

Old Courthouse Renovation 86,000 SF $175 15,050,000$                 

SUBTOTAL 38,550,000$                 

UTILITY UPGRADE 0 SF $0 -$                                 

PARKING - 800 SPACE 3 STORY ABOVE GRADE GARAGE N/A N/A N/A 13,350,000$                 

CONSULTING (10% OF HARD COST) 321,000 SF 12$       3,855,000$                   

FURNISHING AND EQUIPMENT 321,000 SF $20 6,420,000$                   

Technology cabling / backbone 321,000 SF 7.00$    2,247,000.00$              

Technology Electronics & Equipment 321,000 SF 10.00$  3,210,000.00$              

MOVING AND STORAGE 321,000 SF $2 642,000$                      

TRANSISTION COSTS 321,000 SF $4 1,284,000$                   

CONTINGENCY (5% OF COST) 321,000 SF 11$       3,477,900$                   

TOTAL SF 73,035,900$                 

1 West & 1490 costs represent complete gut and rebuild of interiors and all new infrastructure
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Consolidation Scenarios

3/24/03

Campus # 1B - EXPAND ONE WEST QNTY UM $ TOTAL

Renovation of Current 1 West 148,000 SF $100 14,800,000$                 

New Building Expansion to 1 West 86,000 SF $200 17,200,000$                 

Old Courthouse Renovation 86,000 SF $175 15,050,000$                 

SUBTOTAL 47,050,000$                 

UTILITY UPGRADE 0 SF $0 -$                                 

PARKING - 977 SPACE 4 STORY ABOVE GRADE GARAGE N/A N/A N/A 17,100,000$                 

CONSULTING (10% OF HARD COST) 320,000 SF 15$       4,705,000$                   

FURNISHING AND EQUIPMENT 320,000 SF $20 6,400,000$                   

Technology cabling / backbone 320,000 SF 7.00$    2,240,000.00$              

Technology Electronics & Equipment 320,000 SF 10.00$  3,200,000.00$              

MOVING AND STORAGE 320,000 SF $2 640,000$                      

TRANSISTION COSTS 320,000 SF $2 640,000$                      

CONTINGENCY (5% OF COST) 320,000 SF 13$       4,098,750$                   

TOTAL 86,073,750$                 
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Cost Center:
Project Code:
Project #

GOVERNMENT OPERATIONS CENTER
Consolidation Scenarios

3/24/03

Campus # 1C - NEW ONE WEST BUILDING QNTY UM $ TOTAL

BASE BUILDING 224,000 SF $125 28,000,000$                 

INTERIORS 224,000 SF $75 16,800,000$                 

Old Courthouse 86,000 SF $175 15,050,000$                 

Demolition of 1 West 148,000 SF $15 2,220,000$                   

SUBTOTAL 148,000 62,070,000$                 

UTILITY UPGRADE 0 SF $0 -$                                 

PARKING - 977 SPACE 4 STORY ABOVE GRADE GARAGE N/A N/A N/A 17,100,000$                 

CONSULTING (10% OF HARD COST) 310,000 SF 20$       6,207,000$                   

FURNISHING AND EQUIPMENT 310,000 SF $20 6,200,000$                   

Technology cabling / backbone 310,000 SF 7.00$    2,170,000.00$              

Technology Electronics & Equipment 310,000 SF 10.00$  3,100,000.00$              

MOVING AND STORAGE 310,000 SF $2 620,000$                      

TRANSISTION COSTS 310,000 SF $0 -$                                 

CONTINGENCY (5% OF COST) 310,000 SF 16$       4,873,350$                   

TOTAL 102,340,350$               
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Stay Scenario

3/24/03

1490 FRANKLIN - POLICE QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 133,000 SF 20.00$                         2,660,000.00$              

Construction Fit Out (LAB SPACE) 14,000 SF 100.00$                       1,400,000.00$              

Construction Fit Out (BUNKER) 21,000 SF -$                            -$                             

HVAC 147,000 SF 15.00$                         2,205,000.00$              

Sprinkler 147,000 SF 2.50$                           367,500.00$                 

Electric 147,000 SF 15.00$                         2,205,000.00$              

Plumbing 147,000 SF 3.00$                           441,000.00$                 

Abatement 147,000 SF 2.00$                           294,000.00$                 

Elevator Upgrade 147,000 SF 1.00$                           147,000.00$                 

Security 147,000 SF 1.00$                           147,000.00$                 

SUBTOTAL 67.12$                         9,866,500.00$              

Utility upgrade 147,000 SF -$                            -$                             

Parking 147,000 SF -$                            -$                             

Consulting (10% of hard costs) 147,000 SF 6.71$                           986,650.00$                 

Furnishing & Equipment 147,000 SF -$                            -$                             

Technology cabling / backbone 147,000 SF 9.50$                           1,396,500.00$              

Technology Electronics & Equipment 147,000 SF 10.00$                         1,470,000.00$              

Moving & Storage 147,000 SF 2.00$                           294,000.00$                 

Transition Costs 147,000 SF 4.00$                           588,000.00$                 

Contingency (5% of costs) 147,000 SF 4.97$                           730,082.50$                 

TOTAL 104.30$                       15,331,732.50$            
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Stay Scenario

3/24/03

1550 Franklin Avenue-Old Court House QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 135,000 SF 20.00$                         2,700,000.00$              

HVAC 135,000 SF 15.00$                         2,025,000.00$              

Sprinkler 135,000 SF 2.50$                           337,500.00$                 

Electric 135,000 SF 15.00$                         2,025,000.00$              

Plumbing 135,000 SF 3.00$                           405,000.00$                 

Abatement 135,000 SF 2.00$                           270,000.00$                 

Elevator Upgrade 135,000 SF 1.00$                           135,000.00$                 

Security 135,000 SF 1.00$                           135,000.00$                 

SUBTOTAL 59.50$                         8,032,500.00$              

Utility upgrade 135,000 SF -$                            -$                             

Parking 135,000 SF -$                            -$                             

Consulting (10% of hard costs) 135,000 SF 5.95$                           803,250.00$                 

Furnishing & Equipment 135,000 SF -$                            -$                             

Technology cabling / backbone 135,000 SF 9.50$                           1,282,500.00$              

Technology Electronics & Equipment 135,000 SF 10.00$                         1,350,000.00$              

Moving & Storage 135,000 SF 2.00$                           270,000.00$                 

Transition Costs 135,000 SF 4.00$                           540,000.00$                 

Contingency (5% of costs) 135,000 SF 4.55$                           613,913$                      

TOTAL 95.50$                         12,892,162.50$            

Based on existing courthouse conditions leavings wings in.
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Stay Scenario

3/24/03

1255-1275 NEWBRIDGE ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 65,000 SF 10.00$                         650,000.00$                 

HVAC 65,000 SF -$                            -$                             

Sprinkler 65,000 SF -$                            -$                             

Electric 65,000 SF -$                            -$                             

Plumbing 65,000 SF -$                            -$                             

Abatement 65,000 SF -$                            -$                             

Elevator Upgrade 65,000 SF -$                            -$                             

Security 65,000 SF -$                            -$                             

SUBTOTAL 10.00$                         650,000.00$                 

Utility upgrade 65,000 SF -$                            -$                             

Parking 65,000 SF -$                            -$                             

Consulting (10% of hard costs) 65,000 SF 1.00$                           65,000.00$                   

Furnishing & Equipment 65,000 SF -$                            -$                             

Technology cabling / backbone 65,000 SF -$                            -$                             

Technology Electronics & Equipment 65,000 SF -$                            -$                             

Moving & Storage 65,000 SF 1.00$                           65,000.00$                   

Transition Costs 65,000 SF -$                            -$                             

Contingency (5% of costs) 65,000 SF 0.60$                           39,000.00$                   

TOTAL 12.60$                         819,000.00$                 
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Stay Scenario

3/24/03

HANGAR 7 QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 95,000 SF 10.00$                         950,000.00$                 

HVAC 95,000 SF -$                            -$                             

Sprinkler 95,000 SF -$                            -$                             

Electric 95,000 SF -$                            -$                             

Plumbing 95,000 SF -$                            -$                             

Abatement 95,000 SF -$                            -$                             

Elevator Upgrade 95,000 SF -$                            -$                             

Security 95,000 SF -$                            -$                             

SUBTOTAL 10.00$                         950,000.00$                 

Utility upgrade 95,000 SF -$                            -$                             

Parking 95,000 SF -$                            -$                             

Consulting (10% of hard costs) 95,000 SF 1.00$                           95,000.00$                   

Furnishing & Equipment 95,000 SF -$                            -$                             

Technology cabling / backbone 95,000 SF -$                            -$                             

Technology Electronics & Equipment 95,000 SF -$                            -$                             

Moving & Storage 95,000 SF 1.00$                           95,000.00$                   

Transition Costs 95,000 SF -$                            -$                             

Contingency (5% of costs) 95,000 SF 0.60$                           57,000.00$                   

TOTAL 12.60$                         1,197,000.00$              
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Stay Scenario

3/24/03

970 BRUSH HOLLOW ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 11,000 SF 10.00$                         110,000.00$                 

HVAC 11,000 SF -$                            -$                             

Sprinkler 11,000 SF -$                            -$                             

Electric 11,000 SF -$                            -$                             

Plumbing 11,000 SF -$                            -$                             

Abatement 11,000 SF -$                            -$                             

Elevator Upgrade 11,000 SF -$                            -$                             

Security 11,000 SF -$                            -$                             

SUBTOTAL 10.00$                         110,000.00$                 

Utility upgrade 11,000 SF -$                            -$                             

Parking 11,000 SF -$                            -$                             

Consulting (10% of hard costs) 11,000 SF 1.00$                           11,000.00$                   

Furnishing & Equipment 11,000 SF -$                            -$                             

Technology cabling / backbone 11,000 SF -$                            -$                             

Technology Electronics & Equipment 11,000 SF -$                            -$                             

Moving & Storage 11,000 SF 1.00$                           11,000.00$                   

Transition Costs 11,000 SF -$                            -$                             

Contingency (5% of costs) 11,000 SF 0.60$                           6,600.00$                     

TOTAL 12.60$                         138,600.00$                 
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

3/24/03

PROPERTY BUDGET

Campus #2A - GRUMMAN #5 60,569,628$              

Campus #2B -  LEASED FACILITY 42,942,900$              

Campus #2C - BUILD-TO-SUIT 93,444,698$              
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

3/24/03

Campus # 2A -- GRUMMAN #5 QNTY UM $ TOTAL

BASE BUILDING UPGRADE 327,000 SF $50 16,350,000$                 

INTERIORS 214,000 SF $75 16,050,000$                 

GARAGE 43,000 SF $20 860,000$                      

STORAGE 22,000 SF $20 440,000$                      

LAB SPACE 17,000 SF $100 1,700,000$                   

BUNKER 31,000 SF $150 4,650,000$                   

ABATEMENT 327,000 SF $0.30 98,100$                        

SUBTOTAL 40,148,100$                 

UTILITY UPGRADE / WATER & FIBER 327,000 SF $0.35 114,450$                      

PARKING/SITE IMPROVEMENTS N/A N/A N/A 3,060,000$                   

CONSULTING (10% OF HARD COST) 327,000 SF 12$       4,014,810$                   

FURNISHING AND EQUIPMENT 262,000 SF $20 5,240,000$                   

Technology cabling / backbone 262,000 SF 7.00$    1,834,000.00$              

Technology Electronics & Equipment 262,000 SF 10.00$  2,620,000.00$              

MOVING AND STORAGE 327,000 SF $2 654,000$                      

TRANSITION COSTS 327,000 SF $0 -$                                 

CONTINGENCY (5% OF COST) 327,000 SF 9$         2,884,268$                   

TOTAL 60,569,628$                 
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

3/24/03

Campus # 2B -- LEASE AN EXISTING BUILDING QNTY UM $ TOTAL

BASE BUILDING 367,000 SF $0 -$                                 

INTERIORS 214,000 SF $75 16,050,000$                 

GARAGE 43,000 SF $20 860,000$                      

STORAGE 22,000 SF $20 440,000$                      

LAB SPACE 17,000 SF $100 1,700,000$                   

FLEET MAINTENANCE 40,000 SF $100 4,000,000$                   

BUNKER 31,000 SF $150 4,650,000$                   

ABATEMENT 367,000 SF $0.00 -$                                 

SUBTOTAL 27,700,000$                 

UTILITY UPGRADE 0 SF $0 -$                                 

PARKING 0 SF $0 -$                                 

CONSULTING (10% OF HARD COST) 367,000 SF 8$         2,770,000$                   

FURNISHING AND EQUIPMENT 262,000 SF $20 5,240,000$                   

Technology cabling / backbone 262,000 SF 7.00$    1,834,000$                   

Technology Electronics & Equipment 262,000 SF 10.00$  2,620,000$                   

MOVING AND STORAGE 367,000 SF $2 734,000$                      

TRANSITION COSTS 367,000 SF $0 -$                                 

CONTINGENCY (5% OF COST) 367,000 SF 6$         2,044,900$                   

TOTAL 42,942,900$                 
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

3/24/03

Campus # 2C -- BTS ON COUNTY-OWNED LAND QNTY UM $ TOTAL

BASE BUILDING CORE & SHELL 327,000 SF $125 40,875,000$                 

INTERIORS 214,000 SF $75 16,050,000$                 

GARAGE 43,000 SF $20 860,000$                      

STORAGE 22,000 SF $20 440,000$                      

LAB SPACE 17,000 SF $100 1,700,000$                   

BUNKER 31,000 SF $150 4,650,000$                   

SUBTOTAL 64,575,000$                 

UTILITY UPGRADE / WATER & FIBER 327,000 SF $0.35 114,450$                      

PARKING/SITE IMPROVEMENTS N/A N/A N/A 7,500,000$                   

CONSULTING (10% OF HARD COST) 327,000 SF 20$       6,457,500$                   

FURNISHING AND EQUIPMENT 262,000 SF $20 5,240,000$                   

Technology cabling / backbone 262,000 SF 7.00$    1,834,000.00$              

Technology Electronics & Equipment 262,000 SF 10.00$  2,620,000.00$              

MOVING AND STORAGE 327,000 SF $2 654,000$                      

TRANSITION COSTS 327,000 SF $0 -$                                 

CONTINGENCY (5% OF COST) 327,000 SF 14$       4,449,748$                   

TOTAL 93,444,698$                 
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Cost Center:
Project Code:
Project #

PUBLIC SAFETY CENTER
Consolidation Scenarios

3/24/03

HANGAR 7 QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 95,000 SF 10.00$                         950,000.00$                 

HVAC 95,000 SF -$                            -$                             

Sprinkler 95,000 SF -$                            -$                             

Electric 95,000 SF -$                            -$                             

Plumbing 95,000 SF -$                            -$                             

Abatement 95,000 SF -$                            -$                             

Elevator Upgrade 95,000 SF -$                            -$                             

Security 95,000 SF -$                            -$                             

SUBTOTAL 10.00$                         950,000.00$                 

Utility upgrade 95,000 SF -$                            -$                             

Parking 95,000 SF -$                            -$                             

Consulting (10% of hard costs) 95,000 SF 1.00$                           95,000.00$                   

Furnishing & Equipment 95,000 SF -$                            -$                             

Technology cabling / backbone 95,000 SF -$                            -$                             

Technology Electronics & Equipment 95,000 SF -$                            -$                             

Moving & Storage 95,000 SF 1.00$                           95,000.00$                   

Transition Costs 95,000 SF -$                            -$                             

Contingency (5% of costs) 95,000 SF 0.60$                           57,000.00$                   

TOTAL 12.60$                         1,197,000.00$              
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

3/24/03

101 COUNTY SEAT DRIVE QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 294,800 SF 20.00$                          5,896,000.00$               

HVAC 294,800 SF 15.00$                          4,422,000.00$               

Sprinkler 294,800 SF 2.50$                            737,000.00$                  

Electric 294,800 SF 15.00$                          4,422,000.00$               

Plumbing 294,800 SF 3.00$                            884,400.00$                  

Abatement 294,800 SF 23.00$                          6,780,400.00$               

Elevator Upgrade 294,800 SF 1.00$                            294,800.00$                  

Security 294,800 SF 1.00$                            294,800.00$                  

SUBTOTAL 80.50$                          23,731,400.00$             

Utility upgrade 294,800 SF -$                              -$                               

Parking 294,800 SF -$                              -$                               

Consulting (10% of hard costs) 294,800 SF 8.05$                            2,373,140.00$               

Furnishing & Equipment 294,800 SF -$                              -$                               

Technology cabling / backbone 294,800 SF 9.50$                            2,800,600.00$               

Technology Electronics & Equipment 294,800 SF 10.00$                          2,948,000.00$               

Moving & Storage 294,800 SF 2.00$                            589,600.00$                  

Transition Costs 294,800 SF 4.00$                            1,179,200.00$               

Contingency (5% of costs) 294,800 SF 5.70$                            1,681,097.00$               

TOTAL 119.75$                        35,303,037.00$             
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

3/24/03

240 OLD COUNTRY ROAD QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 217,000 SF 20.00$                          4,340,000.00$               

HVAC 217,000 SF 15.00$                          3,255,000.00$               

Sprinkler 217,000 SF 2.50$                            542,500.00$                  

Electric 217,000 SF 15.00$                          3,255,000.00$               

Plumbing 217,000 SF 3.00$                            651,000.00$                  

Abatement 217,000 SF 2.00$                            434,000.00$                  

Elevator Upgrade 217,000 SF 1.00$                            217,000.00$                  

Security 217,000 SF 1.00$                            217,000.00$                  

SUBTOTAL 59.50$                          12,911,500.00$             

Utility upgrade 217,000 SF -$                              -$                               

Parking 217,000 SF -$                              -$                               

Consulting (10% of hard costs) 217,000 SF 5.95$                            1,291,150.00$               

Furnishing & Equipment 217,000 SF -$                              -$                               

Technology cabling / backbone 217,000 SF 9.50$                            2,061,500.00$               

Technology Electronics & Equipment 217,000 SF 10.00$                          2,170,000.00$               

Moving & Storage 217,000 SF 2.00$                            434,000.00$                  

Transition Costs 217,000 SF 4.00$                            868,000.00$                  

Contingency (5% of costs) 217,000 SF 4.55$                            986,807.50$                  

TOTAL 95.50$                          20,722,957.50$             
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

3/24/03

1550 Franklin Avenue-Old Court House QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 135,000 SF 20.00$                          2,700,000.00$               

HVAC 135,000 SF 15.00$                          2,025,000.00$               

Sprinkler 135,000 SF 2.50$                            337,500.00$                  

Electric 135,000 SF 15.00$                          2,025,000.00$               

Plumbing 135,000 SF 3.00$                            405,000.00$                  

Abatement 135,000 SF 2.00$                            270,000.00$                  

Elevator Upgrade 135,000 SF 1.00$                            135,000.00$                  

Security 135,000 SF 1.00$                            135,000.00$                  

SUBTOTAL 59.50$                          8,032,500.00$               

Utility upgrade 135,000 SF -$                              -$                               

Parking 135,000 SF -$                              -$                               

Consulting (10% of hard costs) 135,000 SF 5.95$                            803,250.00$                  

Furnishing & Equipment 135,000 SF -$                              -$                               

Technology cabling / backbone 135,000 SF 9.50$                            1,282,500.00$               

Technology Electronics & Equipment 135,000 SF 10.00$                          1,350,000.00$               

Moving & Storage 135,000 SF 2.00$                            270,000.00$                  

Transition Costs 135,000 SF 4.00$                            540,000.00$                  

Contingency (5% of costs) 135,000 SF 4.55$                            613,913$                       

TOTAL 95.50$                          12,892,162.50$             

Based on existing courthouse conditions leavings wings in.
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

3/24/03

40 MAIN STREET QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 67,000 SF 5.00$                            335,000.00$                  

HVAC 67,000 SF -$                              -$                               

Sprinkler 67,000 SF -$                              -$                               

Electric 67,000 SF -$                              -$                               

Plumbing 67,000 SF -$                              -$                               

Abatement 67,000 SF -$                              -$                               

Elevator Upgrade 67,000 SF -$                              -$                               

Security 67,000 SF -$                              -$                               

SUBTOTAL 5.00$                            335,000.00$                  

Utility upgrade 67,000 SF -$                              -$                               

Parking 67,000 SF -$                              -$                               

Consulting (10% of hard costs) 67,000 SF 0.50$                            33,500.00$                    

Furnishing & Equipment 67,000 SF -$                              -$                               

Technology cabling / backbone 67,000 SF -$                              -$                               

Technology Electronics & Equipment 67,000 SF -$                              -$                               

Moving & Storage 67,000 SF 1.00$                            67,000.00$                    

Transition Costs 67,000 SF -$                              -$                               

Contingency (5% of costs) 67,000 SF 0.33$                            21,775.00$                    

TOTAL 6.83$                            457,275.00$                  
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Base Case Scenario

3/24/03

OTHER HHS SITES QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 160,100 SF 20.00$                          3,202,000.00$               

HVAC 160,100 SF 15.00$                          2,401,500.00$               

Sprinkler 160,100 SF 2.50$                            400,250.00$                  

Electric 160,100 SF 15.00$                          2,401,500.00$               

Plumbing 160,100 SF 3.00$                            480,300.00$                  

Abatement 160,100 SF 1.00$                            160,100.00$                  

Elevator Upgrade 160,100 SF -$                              -$                               

Security 160,100 SF 1.00$                            160,100.00$                  

SUBTOTAL 57.50$                          9,205,750.00$               

Utility upgrade 160,100 SF -$                              -$                               

Parking 160,100 SF -$                              -$                               

Consulting (10% of hard costs) 160,100 SF 5.75$                            920,575.00$                  

Furnishing & Equipment 160,100 SF -$                              -$                               

Technology cabling / backbone 160,100 SF 9.50$                            1,520,950.00$               

Technology Electronics & Equipment 160,100 SF 10.00$                          1,601,000.00$               

Moving & Storage 160,100 SF 2.00$                            320,200.00$                  

Transition Costs 160,100 SF 1.00$                            160,100.00$                  

Contingency (5% of costs) 160,100 SF 4.29$                            686,428.75$                  

TOTAL 90.04$                          14,415,003.75$             
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Consolidation
 Scenario 3A

3/24/03

Campus #3 -- LEASE AN EXISTING FACILITY QNTY UM $ TOTAL

Health and Human Services 304,200 SF $75.00 22,815,000$                 

      -- Leased Building Interiors buildout

UTILITY UPGRADE 0 SF $0.00 -$                                 

PARKING 0 SF $0.00 -$                                 

CONSULTING (10% OF HARD COST) 304,200 SF $7.50 2,281,500$                   

FURNISHING AND EQUIPMENT 304,200 SF $20.00 6,084,000$                   

Technology cabling / backbone 304,200 SF $7.00 2,129,400$                   

Technology Electronics & Equipment 304,200 SF $10.00 3,042,000$                   

MOVING AND STORAGE 304,200 SF $2.00 608,400$                      

TRANSITION COSTS 304,200 SF $0.00 -$                                 

CONTINGENCY (5% OF COST) 304,200 SF $6.08 1,848,015$                   

TOTAL 304,200 SF $127.58 38,808,315$                 
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Consolidation
Scenario 3B

3/24/03

Campus # 3B -- BTS ON COUNTY-OWNED LAND QNTY UM $ TOTAL

BASE BUILDING CORE & SHELL 304,200 SF $125 38,025,000$                 

INTERIORS 304,200 SF $75 22,815,000$                 

304,200 SF -$                                 

SUBTOTAL 60,840,000$                 

UTILITY UPGRADE / WATER & FIBER 304,200 SF $0.35 106,470$                      

PARKING/SITE IMPROVEMENTS 1 2,432 SPACE $5,000 12,160,000$                 

CONSULTING (10% OF HARD COST) 304,200 SF $20.00 6,084,000$                   

FURNISHING AND EQUIPMENT 304,200 SF $20.00 6,084,000$                   

Technology cabling / backbone 304,200 SF $7.00 2,129,400.00$              

Technology Electronics & Equipment 304,200 SF $10.00 3,042,000.00$              

MOVING AND STORAGE 304,200 SF $2.00 608,400$                      

TRANSITION COSTS 304,200 SF $0 -$                                 

CONTINGENCY (5% OF COST) 304,200 SF 15$            4,552,714$                   

TOTAL 95,606,984$                 

Note 1:  Based on 5 spaces per 1000 SF for employees, and 3 spaces per 1000 SF for visitors.
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Consolidation
Scenario 3C

3/24/03

SPLIT OPERATIONS

INTAKE IN LEASED FACILITY QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Arch.) 142,600 SF 75.00$                         10,695,000.00$            

HVAC 142,600 SF -$                             

Sprinkler 142,600 SF -$                             

Electric 142,600 SF -$                             

Plumbing 142,600 SF -$                             

Abatement 142,600 SF -$                             

Elevator Upgrade 142,600 SF -$                             

Security 142,600 SF -$                             

SUBTOTAL 75.00$                         10,695,000.00$            

Utility upgrade 142,600 SF -$                            -$                             

Parking 142,600 SF -$                            -$                             

Consulting (10% of hard costs) 142,600 SF 7.50$                           1,069,500.00$              

Furnishing & Equipment 142,600 SF 20.00$                         2,852,000.00$              

Technology cabling / backbone 142,600 SF 7.00$                           998,200.00$                 

Technology Electronics & Equipment 142,600 SF 10.00$                         1,426,000.00$              

Moving & Storage 142,600 SF 2.00$                           285,200.00$                 

Transition Costs 142,600 SF -$                            -$                             

Contingency (5% of costs) 142,600 SF 6.08$                           866,295$                      

TOTAL 127.58$                       18,192,195.00$            
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Cost Center:
Project Code:
Project #

HEALTH & HUMAN SERVICES CENTER
Consolidation
Scenario 3C

3/24/03

SPLIT OPERATIONS

ADMIN & FLEX IN COUNTY-OWNED FACILITY QNTY UM UNIT PRICE TOTAL

Construction Fit Out (Demolition) 167,600 SF 9.00$                           1,508,400.00$              

Construction Fit Out (Arch.) 167,600 SF 75.00$                         12,570,000.00$            

Construction Fit Out (Base Building) 167,600 SF 50.00$                         8,380,000.00$              

Electric 167,600 SF -$                            -$                             

Plumbing 167,600 SF -$                            -$                             

Abatement 167,600 SF -$                            -$                             

Elevator Upgrade 167,600 SF -$                            -$                             

Security 167,600 SF -$                            -$                             

SUBTOTAL 134.00$                       22,458,400.00$            

Utility upgrade 167,600 SF -$                            -$                             

Parking 167,600 SF -$                            -$                             

Consulting (10% of hard costs) 167,600 SF 13.40$                         2,245,840.00$              

Furnishing & Equipment 167,600 SF 20.00$                         3,352,000.00$              

Technology cabling / backbone 167,600 SF 7.00$                           1,173,200.00$              

Technology Electronics & Equipment 167,600 SF 10.00$                         1,676,000.00$              

Moving & Storage 167,600 SF 2.00$                           335,200.00$                 

Transition Costs 167,600 SF -$                            -$                             

Contingency (5% of costs) 167,600 SF 9.32$                           1,562,032.00$              

TOTAL 195.72$                       32,802,672.00$            
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